
 
 

 
 
 

 

CITY OF BLUE ASH 
 

REQUEST FOR QUALIFICATIONS 
TO PROVIDE 

DESIGN-BUILD SERVICES 
FOR THE 

 

SUMMIT PARK TOWER RETROFIT 
LOCATED AT  

BLUE ASH SUMMIT PARK 
 

RFQ ISSUE DATE: 
 

MARCH 15, 2023 
 

CLOSING DATE FOR RECEIVING PROPOSALS: 
 

5:00 P.M., Wednesday, March 29, 2023 
 

SUBMIT PROPOSALS TO: 
RYAN NOLAND 

PROJECT COORDINATOR 
CITY OF BLUE ASH 
4343 COOPER ROAD 
BLUE ASH, OH 4524 

 
 

Packets received after the indicated time and date shall not be considered. Your packet must include the 
name and telephone number of the contact person. It will be time stamped with time of submission. 



CITY OF BLUE ASH, OHIO 
HAMILTON COUNTY 

LEGAL NOTICE 
 

The City of Blue Ash is requesting qualifications and proposals to provide design-build services for the observation 
tower enhancements, located at the Blue Ash Summit Park, 4335 Glendale-Milford Rd., Blue Ash, OH 45242. This 
project mainly consist of safety enhancements to the observation level viewing deck, elevated paver system, and 
surrounding stair case areas. Detailed design criteria and conceptual drawings for this project will be attached to the 
RFQ. 

Interested parties should submit their separately sealed RFQ/RFP Packets to Ryan Noland, Project Coordinator, 
City of Blue Ash Municipal & Safety Center, 4343 Cooper Road, Blue Ash, Ohio 45242 until 5:00 p.m. local time 
on Wednesday, March 29, 2023.  

The RFQ document can be obtained at the Blue Ash Municipal & Safety Center for $20.00 per set (non-
refundable), downloaded from the City’s website at www.blueash.com, or viewed in the plan rooms of McGraw 
Hill Construction (Dodge), Allied Construction Industries (ACI), Reed Business and Builders Exchange, and more. 
In order to be notified of any addenda issued, bidders acquiring the document from the website or plan rooms are 
responsible for informing the City in order to be added to the plan holder list.  

A Bid Guaranty and Contract Bond in accordance with Section 153.54 of the Ohio Revised Code will be required at 
the RFP stage from Short Listed Firms.  Bid Security furnished in bond form shall be issued by a Surety Company 
or Corporation licensed in the State of Ohio to provide said surety. 

RFQ/RFP submission packets must contain the full name of the party or parties submitting the same and all persons 
interested therein. It is the intent of the Owner that this project shall be completed no later than Friday, September 
1, 2023 unless long lead materials or other factors dictate the completion date be extended and is agreed to by all 
parties. 

When the total overall project exceeds $75,000, all bidders must comply with the prevailing wage rates on Public 
Improvements in Hamilton County and the City of Blue Ash, Ohio, as ascertained and determined by the 
Administrator of the Ohio Bureau of Employment Services (OBES) as provided in Section 4115.05 through 
4115.034 of the Revised Code of the State of Ohio. It is anticipated that the Prevailing Wage Law WILL apply to 
this project, unless the project. 

The Council of the City of Blue Ash shall authorize acceptance of agreed to negotiations with the Short-listed Firm 
that is determined to be the best value to the City, considering quality, performance record, and price; or Council 
may direct the rejection of all bids. The City may award based on "functional equivalence" concerning specified 
work or products. The Council of the City of Blue Ash, Ohio, reserves the right to waive irregularities and to reject 
any or all bids.  

By order of the Council of the City of Blue Ash, Ohio. 
___________________________________ 
Gordon Perry, Public Works Director 

 
 
 
Publishing Date: Northeast Suburban Life – WEDNESDAY, MARCH 15, 2023 
 
 
 
 

 
 
 
 

 
 



 

PROJECT INFORMATION 
 
 
Project:   SUMMIT PARK TOWER RETROFIT  
 
 
Owner:   CITY OF BLUE ASH  
    4343 COOPER ROAD 
    BLUE ASH, OH 45242 
 
Criteria Architect: MSA DESIGN 
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TELEPHONE: (513) 241-5666 
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    EMAIL: GPERRY@BLUEASH.COM 
 
Parks and Recreation    Brian Kruse 
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SECTION 1 - INTRODUCTION 
 
 
The Blue Ash Summit Park Observation Tower has been an iconic element at the park for nearly a 
decade. The City of Blue Ash is dedicated to the safety of the Park and the Tower, and this project is 
another significant milestone in that mission.  
 
The project scope involves a new self-supporting frame at the Observation Deck level of the Tower, 
within the existing perimeter of the existing glass guard. This frame is intended to create a virtually 
undefeatable containment boundary to better ensure the safety of all visitors to the Observation Deck. The 
frame and its associated infill material will sit directly on the platform framing of the deck level in order 
to eliminate the requirement for additional structural reinforcing to the deck framing. In addition to this 
new apparatus, the open areas on the North, South, and West facades will require enclosure as described 
by the Criteria Documents. Specific outlines of the scope are listed below. 
 
Design criteria documents are being completed by Criteria Architect MSA Design, with structural 
consultant Schaefer. The documents describe the existing conditions to be modified, the aesthetic qualities 
of the new work, general shape and geometry of the metalwork, and the dimensional parameters of 
installation. 
 
 

SECTION 2 – SCOPE OF SERVICES 
 
Project encompasses two main areas of scope: (1) Retrofit of Summit Park Tower Observation Deck to 
include metal frame containment apparatus, and (2) Stainless steel webnet infill on South, West, and 
North facades of the tower. Design intent for both scopes of work are graphically described in the 
attached drawing set. 
 
This project will not require access to the Observation Deck platform from below, therefore the MCM 
platform skirting and platform framing will not require removal or modification. 
 
As part of this construction scope, the contractor will coordinate testing and certification of all anchors 
and fall protection as required by OSHA at a frequency of every ten (10) years maximum, using all 
applicable required statutes and regulations (ANSI/ASME, etc.) required by the United States Department 
of Labor.  
 
 
 
 
 
 



 
 
 
 
 
 

1. Observation Deck Containment Apparatus 
 

a. Frame: Self-supporting frame with containment infill above 54” high existing glass guard 
to remain.   

i. Geometry: Indicated per drawings 
ii. Material: 316 Stainless Steel preferred, other options will be evaluated for 

suitability. 
iii. Connection: Frame will internally resist lateral forces and may be secured to the 

platform framing through the pedestal paver system and heavy-duty toggle bolts. 
Potential installation details are included in the drawing set.  

iv. Installation: Frame and infill can be shop built and erected in segments or field 
assembled.  

v. Infill: Frame infill materials, spacing, and orientation to be determined when frame 
construction plan is finalized. Some options may include stainless tension cable, 
stainless webnet, round or square bar stock, or other suitable suggested options.  

vi. Illumination: Frame will be required to allow for compact LED integrated lighting 
to illuminate the deck surface and where possible, highlight the frame geometry 
and/or the tower at night.  

 
 

2. Tower Webnet Containment 
 

a. Stainless Wire Rope System: 
i. Area of Work: North, South, and West facades, infill open space continuously from 

second level to bottom of Observation Deck. 
ii. Basis of Design: Jakob Rope Systems 

1. Inox Series 
2. Stainless Steel Web 
3. Netting with sleeves 
4. Framed Web Panels 
5. Rope Diameter: 1.5mm 
6. Pattern: W100 60 Degree, Vertical 
7. Aperture: 100mm x 175mm (3.93” x 6.89”) 

iii. Attachment: Framed panels with manufacturers standoffs or direct to structural 
tower framing. Framed panels are shown in the drawing set. 

iv. Material Quantity: Approximately 2,200 SF.  
 
 
Final approval of frame, infill, and tower containment materials and shall be made by the Owner with the 
input of the Criteria Architect. 
 
 
MSA Design 
Jeremy L. Barker 
Associate Principal 
 



 

SECTION 3 – PROPOSED PROJECT TIMELINE 
 
 
 

Date Event 

Wednesday, March 15, 2023 Issuance of RFQ/RFP 

Wednesday, March, 29, 2023 RFQ Due Date - No Later Than 5 PM 
Thursday, March 30, 2023 Evaluation Committee Open Evaluate Proposals Packets / 

Shortlist Firms / Schedule Interviews 
Friday, March 31, 2023 Open and Review RFP Packets of Shortlisted Firms 
Monday April 3-5, 2023 Interview Shortlisted Firms 
Thursday, April 6, 2023 Select and agree to Contract including accepting/rejecting GMP. 

Thursday, April 13, 2023 City Council Approve Contract with Selected Firm 

April 14-20, 2023 
Design-Build Team Obtains Payment & Performance Bonds / 
Sign Contracts and Guarantees 

Thursday, April 20, 2023 Pre-Con Meeting - Design-Build Process Commences 

Friday, September 1, 2023 Project Completion Date (possible extension weather/other) 

 
 
SECTION 4 – GENERAL PROVISIONS 
 
 
DESIGN-BUILD PROCESS 
 
The design-build process chosen for this project is an accelerated Two-Step Value Based Design-
Build. In a Value Based Design Build Contract, the Design Build Contract is awarded to the bidder with 
the best value score. The best value scores are determined based on a combination of bid price and a 
technical qualifications assessment. The two steps are performed by the request for two separate packets, 
one being a sealed qualifications packet, and the other being the separately sealed proposal packet as 
further outlined below in Section 5 – Proposal Requirements and Instructions, under “Submittal of 
Packets.” 
 
NOTICE TO BIDDERS 
 
Requests for qualifications to provide design-build services will be received by the City of Blue Ash, 
Ohio at the City of Blue Municipal and Safety Center, 4343 Cooper Road, Blue Ash, Ohio  45242 for the 
following project, in accordance with the scope of services and design criteria. 
    

SUMMIT PARK TOWER RETROFIT 
 

RFQ will be received until Wednesday, March 29 at 5:00 p.m. local time. 
 
 
 
 
 
 
 



 

DESIGN CRITERIA AND CONCEPTUAL DRAWINGS 
 
NOTE: Attachments T – V in this RFP, is the provided design criteria and conceptual drawings created by 
MSA architects. The City of Blue Ash reserves the right to amend, alter, or delete any portion of the scope of 
services and specific improvements in order to deliver a project within acceptable budget parameters. The 
successful design-build team will be required to work closely with City staff to control cost and potentially 
value engineer certain components of this project as it is being designed and constructed. 
 
PLAN DEVELOPMENT SERVICES 
 
 Preliminary Site Condition Verification 
 Preliminary Engineering Design 
 Construction Estimate 
 Work with the City throughout design process. Value Engineering is to be provided   
 Final Design – Plans, Specifications and Estimates 
 Obtain any permits required for construction 
 
CONSTRUCTION SERVICES 
 
 Provide construction oversight 
 Provide all construction services 
 Provide all necessary materials 
 Provide any as-builts or field edited drawings 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

SECTION 5 - PROPOSAL INSTRUCTION AND REQUIREMENTS 
  
 
INSTRUCTIONS TO BIDDERS - QUALIFICATIONS PACKET 
 
Packets must be prepared in accordance with the following requirements: 
 
1. Qualification Packet:  The packet, excluding resumes and transmittal letter, shall not exceed a 
total of five (10) 8.5”x11” pages (can be double sided). 
 
2. Transmittal Letter:  The packet shall be transmitted to the City of Blue Ash with a cover letter 
describing the team’s interest and commitment to the proposed project. This letter shall state that the 
qualification will be valid for 90 days from the date of receipt by the City.  The letter shall include the 
name, title, address and telephone number of the individual to whom correspondence and other contacts 
should be directed during the selection process.  The person authorized by the team to negotiate a 
contract with the City shall sign the Transmittal Letter.  Address the Transmittal Letter to the following: 
 
Ryan Noland, Project Coordinator 
City of Blue Ash 
Public Works Department 
4343 Cooper Road 
Blue Ash, Ohio 45242 
 
3. Project Understanding:  This section must clearly convey the team’s understanding of the nature 
of the work through all phases, including coordination with and approvals from the City of Blue Ash. 
  
4. Project Approach and Management Plan:  This section shall provide the team’s proposed 
approach and management plan for providing the specified services. The items listed below must be 
taken into account when describing the plan for providing services. 
 
 Project management, assignments and responsibilities 
 Project design-build process, including review stages by the City staff 
 Cost estimating procedures and value engineering opportunities 
 Construction process, including subcontractor coordination and procedures 
 Procedures for shop drawings, submittals, and design changes 
 Construction inspection and quality control procedures 
 Project safety protocols for this specific project 
 Project close out procedures and special warranties 
 
5. Qualifications and Experience: The packet shall provide the qualifications and experience of the 
team that will be assembled for this project.  Emphasize the specific qualifications and experience from 
projects similar to this project for key team members, particularly regarding turf replacement projects. 
6. Schedule:  The schedule shall show the expected sequence of tasks and subtasks and include 
durations for the performance of each task, subtask and show major milestones. 
 
 
 
 
 
 
 



 

INSTRUCTIONS TO BIDDERS - PROPOSAL PACKET 
 
1. Proposal Instructions:  This request for proposal packet and attached forms must be submitted as 
the proposal in a separate envelope. All proposals must be clearly printed in ink on the forms prepared 
by the City and signed by a duly authorized representative of the firm submitting the proposal.  All 
corrections or erasures shall be initialed by the person signing the bid. All errata of addenda shall be 
included. 
  
Provide a total bid amount on the provided bid form within this RFP for the total cost of the project.  
 
 
2.     Bid Guaranty and Contract Bond:  Proposals must be accompanied by a bid guaranty/contract bond in     
accordance with O.R.C. Section 153.54 in the full amount of the proposal. The bond shall be in the form of a 
surety issued bond (issued by a surety licensed to conduct business in the State of Ohio). Form C is provided 
for your use or your surety company may use their own form. The bond will become the contract bond for 
the awarded proposal. All bonds will be returned on any rejected proposals. 
 
SUBMITTAL OF SEPERATELY SEALED PACKETS 
 
Packets can be hand delivered or mailed to 4343 Cooper Road, Blue Ash, Ohio 45242 with ATT: Ryan 
Noland. Packets must arrive any time before the date & time specified in this requests for RFQ/RFP. 
 
Qualification Packet: One (1) sealed copy of the qualification packet are due to the City of Blue Ash no later 
than the time, date and location specified in this RFQ.  Envelopes or packages containing the packet shall be 
clearly marked “Qualifications Enclosed” with the name of the project, “SUMMIT PARK TOWER 
RETROFIT”, clearly shown on the envelope or package. 
 
Cost Packet:  A cost packet (one copy) shall be submitted in a separate sealed envelope titled “Proposal 
Enclosed” with the name of the project, “SUMMIT PARK TOWER RETROFIT”, clearly shown on the 
envelope or package, submitted with the separately sealed RFQ packet, no later than the time, date and 
location specified in this RFQ. Use only the Proposal Documents included in this RFP to prepare and submit 
proposals for the work. This Total Book must be submitted within the cost proposal envelope and shall 
include all of the following forms (included within this packet): 
 
1. Bidder Proposal Form 
2. Proposal Tab 
3. Bid Guaranty and Contract Bond – two pages 
4. Experience Statement 
5. Sub-Contractors List 
6. Substitution Form 
7. Unresolved Findings for Recovery Affidavit 
8. Intention to Pay Prevailing Wages 
9. Non-Collusion Affidavit (Principal Contractor) – two pages 
10. Non-Collusion Affidavit (Subcontractor) – two pages 
11. Corporate Resolution 
 
 
 
 
 
 



 

 
SECTION 6 – SELECTION PROCESS 
 
The overall selection process will be to evaluate the technical components of all proposals completely 
and independently from the cost component. During the review of offers, the City may ask for additional 
information.  The proposals will be evaluated and scored on a 100 point total basis using the following 
criteria giving up to 25 points per item: 
 
 Qualifications and specific experience of Key Team Members 
 Team experience with similar types of projects 
 Project understanding and approach 
 Satisfaction of previous clients 
 
Interviews may be scheduled with the highest ranking teams who are shortlisted following the proposal 
evaluation process. Interviews will be informal. The teams selected for the interview must come prepared 
to explain their understanding of the project and project approach. Open discussion will follow. 
 
The selection of the Team shall be based on the above criteria in conjunction with the Best Value Score 
as explained in Section 4 – General Provisions, under “Design-Build Process.” 
 
After negotiation of a mutually satisfactory agreement and fee, the contract for the selected Team will be 
submitted to the City Council for recommendation of contract award. 
 
SECTION 7 – TERMS AND CONDITIONS 
 
CONDITIONS APPLICABLE TO BIDS 
 
1. Applicable Laws:  the Revised Code of the State of Ohio, the Charter of the City of Blue Ash, and 
all City Ordinances insofar as they apply to the laws of design-build proposals. 
 
2. Taxes:  The City is generally exempt from Federal excise tax and Ohio State sales tax.  Prices 
should not include tax.  Exemption forms will be furnished upon request if necessary.  
 
 The Contractor hereby agrees to withhold all City of Blue Ash income taxes due or payable under 
the provisions of Section 171 of the Codified Ordinances of the City of Blue Ash, Ohio for wages, 
salaries and commissions paid to its employees who will work within the City of Blue Ash for more than 
12 work days, and further agrees that any of its subcontractors shall be required to withhold any such 
City of Blue Ash income taxes due under said Code for services performed under this Contract. The 
Contractor is advised to get full information from the City Tax Office prior to bidding. 
 
4. The City reserves the right to reject any and all proposals for any and all items covered in the 
proposal form; to waive informalities or defects in proposals; to reject the proposal of a Bidder, who in 
the City's opinion, is not qualified to perform the contract; or to accept any proposal including multiple 
awards, that it deems to be in the best interest of the City. The City reserves the right to reject and/or 
accept any portion of a bid submission to meet budget requirements. 
 
DATE FOR COMPLETION 
 
The Bidder shall state in the Proposal, in the space provided, the number of calendar days which he will 
require, after signing the Contract, to complete all items of the construction as specified herein. In no 



 

instance shall the amount of time be longer than the maximum set by the Owner in the original invitation 
for bids. The agreed time of completion shall be written into the contract when it is executed. 
 
It is the intent and requirements of the Owner that the proposed work shall be installed and operational no 
later than Friday, September 1, 2023. Additional days may be granted by City if requested by 
Contractor due to weather or other unforeseen issues such as material lead times. 
 
EXAMINATION OF SPECIAL PROVISIONS AND SITE OF WORK 
 
The Bidder is expected to examine carefully the site of proposed work, the proposal, contract forms, 
general provisions, and addenda, before submitting a proposal.  The submission of a proposal shall be 
considered evidence that the Bidder has made such examination and is satisfied as to the conditions to be 
encountered in performing the work and as to the requirements of the special provisions, general 
provisions, addenda, and contract. 
 
Subject to public safety and convenience, prospective Bidders will be permitted to explore the site of 
work, as permitted by the Owner.  Explorations shall be at the sole risk and expense to the Bidder and 
under conditions of maintaining safety. All disturbed areas shall be restored to a condition equal to or 
better than the condition prior to exploration as determined by the Project Coordinator. 
 
The Owner does not make any representation of soil or foundation conditions or materials, nor does it 
represent that drawings may not be modified to meet changes in soil conditions encountered as the work 
progresses.  The Contractor must inspect the site of the proposed work and must assume all risk as to the 
nature and behavior of the material which may be encountered in excavation, whether apparent on the 
surface or disclosed only in the course of the work. 
 
ADDENDA 
 
Any Firm or Contractor who submits and RFQ/RFP will be placed on the bidders list and notified of any 
addendums that may be released during the selection process.  
 
PROPOSAL GUARANTY 
 
The Owner will reject a Bid submitted without a Bid Guaranty in accordance with Section 153.54 of the 
Ohio Revised Code (O.R.C. 153.54). The submission of the Bid-Contract Bond in the full amount with 
the Proposal meets this requirement. 
 
AWARD OF CONTRACT 
 
In no case will an award be made until all necessary investigations are made as to the responsibility of the 
Bidder to whom it is proposed to award the Contract.  The successful Bidder will be notified by letter 
mailed to the address as shown on the Bidder’s proposal that the bid has been accepted and that the 
Bidder has been awarded the Contract or via email. 
 
RIGHT TO REJECTION 
 
The City of Blue Ash reserves the right to reject any and all proposals received. The City of Blue Ash is not 
liable for any costs incurred by firms prior to the issuance of a Contract. The Owner reserves the right to 
require the Bidder to present satisfactory evidence that the Bidder is fully prepared with the necessary 
capital, material, machinery, and equipment to conduct the work to be contracted for to the satisfaction of the 
Owner; and to begin promptly when so ordered. 
 



 

The Owner may cancel a contract award at any time before all parties sign the contract without liability to 
the Owner. 
 
REQUIREMENT OF CONTRACT BOND 
 
The Bid Guaranty and Contract Bond (Form C) from the successful Bidder will convert to a Contract 
Bond upon award notification. This bond shall cover the entire Contract including the guarantee period. 
 
Upon award of contract, the Contractor shall provide from their surety agent evidence of their power of 
attorney, bearing seal of the company authorizing them to execute the particular type to be furnished. 
 
If, at any time after the approval of the Contract Bond and the execution of the Contract, the Owner shall 
deem the surety or sureties upon the bond to be unsatisfactory or if for any other reason the bond shall 
cease to be adequate security for the Owner, the Contractor shall, within five (5) days after notice from 
the Owner to do so, furnish a new additional bond which shall be adequate and satisfactory to the Owner.  
All costs of such bonds shall be paid for by the Contractor.  The Owner shall determine the sufficiency of 
all sureties. 
 
CONTRACTOR'S INSURANCE  
 
Contractors shall procure and maintain for the duration of the contract, and for three years thereafter, 
insurance against claims for injuries to persons or damages to property which may arise from or in 
connection with the performance of the work hereunder by Contractor, their agents, representatives, 
employees or subcontractors. 
 
Minimum Scope of Insurance - Coverage types shall include and be at least as broad as: 
 
1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01 
covering CGL on an “occurrence” basis, including products-completed operations, with limits no less 
than $2,000,000 per occurrence for bodily injury,  property damage, personal & advertising injury. If a 
general aggregate limit applies, either the general aggregate limit shall apply separately to this 
project/location (ISO form CG 25 03 or CG 25 04) or the general aggregate limit shall be twice the 
required occurrence limit.  
 
2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering Code 1 (any 
auto), or if Contractor has no owned autos, hired (Code 8), and non-owned autos (Code 9), with limit no 
less than $1,000,000 per accident for bodily injury and property damage.  
 
3. Workers’ Compensation insurance as required by the State of Ohio, and Employers’ Liability 
insurance with a limit of no less than $1,000,000 per accident for bodily injury or disease.  If coverage is 
through The Ohio Bureau of Workers ‘ Compensation, Employers’ Liability coverage must be endorsed 
on the Commercial General Liability policy.  
 
 
Other Insurance Provisions - The policies are to contain or be endorsed to contain, the following 
provisions: 
 
1. Additional Insured: “The City of Blue Ash, its officials, agents, employees and volunteers” are 
to be covered as Additional Insureds on the Commercial General Liability and Automobile Liability 
policies as respects liability arising out of work or operations performed by or on behalf of the Contractor 
including materials, parts, or equipment furnished in connection with such work or operations and 
automobiles owned, leased, hired, or borrowed by or on behalf of the Contractor.  



 

a. To provide appropriate Additional Insured coverage for general liability, including liability 
arising out of the products-completed operations hazard, Contractor agrees to use the following 
endorsement(s), or similar endorsements providing equal or broader Additional Insured coverage:  

i. ISO Form CG 20 10 11 85, OR if later revisions are used;  
ii. ISO Form CG 20 10, CG 20 26, CG 20 33, or CG 20 38; AND ISO Form CG 20 37 10 01. 

 
2. Primary Coverage: For claims related to this project, the Contractor’s insurance coverage shall 
be primary as respects the City, its officials, agents, employees and volunteers. Any insurance or self-
insurance maintained by the City, its officials, agents, employees and volunteers shall be excess of 
Contractor’s insurance and shall not contribute with it. 
 
Umbrella or Excess Liability – Contractor may satisfy the minimum liability limits required above for 
Commercial General Liability or Business Auto Liability under an Umbrella or Excess Liability policy. 
Contractor agrees to endorse the City as an Additional Insured on the Umbrella or Excess policy, unless 
the Umbrella or Excess policy provides coverage on a “Follow Form” basis and such fact is disclosed on 
the Certificate of Insurance.  
 
Waiver of Subrogation – Contractor hereby agrees to waive rights of subrogation which any insurer of 
Contractor may acquire from Contractor by virtue of the payment of any loss. Contractor agrees to secure 
endorsements necessary to effect this waiver of subrogation.  
 
Acceptability of Insurers – Insurance is to be placed with insurers with a current A.M. Best rating of no 
less than A:VII, unless otherwise acceptable to the City. 
 
Verification of Coverage - The Contractor shall furnish the City with Certificates of Insurance and 
amendatory endorsements (or copies of the applicable insurance language effecting coverage required 
herein) and a copy of the Declarations and Endorsements Page of the CGL policy listing all policy 
endorsements. All certificates and endorsements shall be received by the City before work commences. 
However, failure to obtain the required documents prior to the beginning of work shall not waive the 
Contractor’s obligation to provide them. The City reserves the right to require complete, certified copies 
of all required insurance policies, including endorsements, required by these specifications, at any time.  
 
The Contractor and all Subcontractors shall furnish the City one (1) unaltered copy of the official 
certificate of the Ohio Industrial Commission indicating that he has paid the premiums required under the 
Ohio Workers' Compensation Act evidencing that these workers are covered by Workers' Compensation 
during the Contract term.  If the Contractor is legally permitted and qualified to be a self-insurer, such 
self-insurer shall furnish proof of such status to the City. 
 
Non-renewal, Cancellation, or Material Change of Coverage.  Each insurance policy required above shall 
state that coverage shall not be cancelled, except with notice to the City.  If the Contractor receives a non-
renewal or cancellation notice from an insurance carrier providing coverage required herein, or receives 
notice that coverage no longer complies with the requirements herein, Contractor agrees to notify the 
City by fax or email within five (5) business days with a copy of the non-renewal or cancellation notice, 
or written explanation of how coverage is no longer in compliance. The Contractor shall cease operations 
on the occurrence of any such non-renewal, cancellation, or material change and shall not resume 
operations until insurance is in force that complies with these requirements. 
 
Subcontractor’s Insurance - The Contractor shall require and verify that all Subcontractors maintain 
insurance meeting all the requirements stated herein, and the Contractor shall ensure that the City is an 
additional insured on insurance required from subcontractors. For CGL coverage, subcontractors shall 
provide coverage with a format at least as broad as CG 20 38 04 13.   



 

Special Risks or Circumstances – City reserves the right to modify these requirements, including limits, 
based on the nature of the risk, prior experience, insurer, coverage, or other circumstances. 
 
EXECUTION OF THE CONTRACT  
 
The Contract shall be signed by the selected firm and other Contract Documents within five (5) days after 
Bidder has received notice that the Contract has been awarded. No proposal shall be considered binding 
upon the Owner until the execution of the Contract.  If the Contract is not executed by the Owner within 
sixty (60) days following receipt from the Bidder of the required Contract Documents, the Bidder will 
have the right to withdraw his/her bid without prejudice. 
 
If the successful Bidder is a Corporation, the officer who signs the Contract shall furnish copies of a 
resolution of the Directors of the Corporation bearing seal of the corporation, authorizing him/her to sign 
the Contract. 
 
FAILURE TO EXECUTE CONTRACT 
 
If the successful Bidder fails to sign the contract and furnish the contract bonds, and other required 
documents, the Owner will have just cause to cancel the award. The successful Bidder shall forfeit the 
Proposal Guaranty to the Owner, not as a penalty, but as liquidated damages. 
 
 
SECTION 8 – CONTROL OF WORK 
 
 
COOPERATION WITH UTILITIES  
 
The Contractor shall notify the Ohio Underground Utility Protection Service and nonmember owners of 
the starting date at least two (2) working days prior to staring the work. The utility shall mark, stake, or 
otherwise designated the location of the underground facilities within forty-eight (48) hours of receiving 
the Contractor's notice of the starting date. The marking or locating shall be coordinated to stay 
approximately two (2) days ahead of the planned construction.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
UTILITY OWNERSHIP  
 
The following utilities and owners are located within the work limits of this project:  
 
Gas:   Duke Energy 
   139 E. Fourth Street 
   Room 460-A 
   Cincinnati, Ohio  45201 
   (513) 287-2762 
 
 
Electric:  Duke Energy 
   139 E. Fourth Street 
   Room 467, Annex 
   Cincinnati, Ohio  45202 
   (513) 287-2689 
 
 
Water:   Greater Cincinnati Water Works 
   4747 Spring Grove Avenue 
   Cincinnati, Ohio  45232 
   (513) 591-5007 
 
 
Telephone:  Cincinnati Bell Telephone Company 
   221 East Fourth Street, Building 121-900 
   Cincinnati, Ohio  45201 
   (513) 565-7046 
  
Sanitary Sewer:  Metropolitan Sewer District of Greater Cincinnati 
   1600 Gest Street 
   Cincinnati, Ohio  45204 
   (513) 557-7167 
 
 
Cable TV:  Time Warner Cable Communications, Inc. 
   11252 Cornell Park Drive 
   Cincinnati, Ohio  45242 
   (513) 469-5483 
  
 
Storm Sewer:  City of Blue Ash 
   4343 Cooper Road 
   Cincinnati, Ohio  45242 
   (513) 686-1250  
 
Traffic Signals:  City of Blue Ash  
   4343 Cooper Road  
   Blue Ash, Ohio 45242 
   (513) 745-8538 
 
 
 
STAKE OUT  
 
Construction stake out shall be provided by the Contractor as required to construct the project in 
accordance with the lines and grades established in the plans. The cost of this item shall be incidental to 
the Contract.  
 
When required, the Engineer will provide the Contractor with vertical and horizontal control points. The 
Contractor shall notify the Engineer at least 48 hours in advance of needing the control points.  
 



 

INSPECTION OF WORK  
 
All materials and each part or detail of the work shall be subject to inspection by the Engineer. The 
Engineer or his representative shall be allowed access to all parts of the work and shall be furnished with 
such information and assistance by the Contractor, as is required to make a complete and detailed 
inspection.  
 
If the Engineer requests it, the Contractor, at any time before acceptance of the work, shall remove and 
uncover such portions of the finished work as may be directed. After examination, the Contractor shall 
restore said portions of the work to the standard required by the specification. Should the work thus 
exposed or examined prove acceptable, the uncovering, removing, and the replacing of the covering or 
making good of the parts removed will be paid for as extra work; but, should the work so exposed or 
examined prove unacceptable, the uncovering or removing and the replacing of the covering or making 
good of the parts will be at the Contractor's expense.  
 
Any work done or materials used without inspection by an authorized representative may be ordered 
removed and replaced at the Contractor's expense. Failure to reject any defective work or material shall 
not in any way prevent later rejection when such defects are discovered or obligate the Owner to final 
acceptance.  
 
The Contractor shall notify the Engineer at least twenty-four (24) hours before the commencement of 
work.  
 
TESTING  
 
In addition to material testing by the supplier, on-site material testing will be required to insure the work 
meets the specifications established as part of this project. The Owner shall bear the cost of and provide 
all required materials, labor, apparatus, services and facilities in connection therewith for field Quality 
Assurance Materials Testing. The Contractor shall schedule all testing in coordination with work being 
performed.   
 
All testing shall be done in the presence of the Engineer by an approved testing laboratory and one copy 
of the test shall be sent directly to him.  
 
When questions arise as to whether the requirements of the Contract have been fulfilled, the Owner shall 
engage an independent testing laboratory to perform any tests necessary to establish the acceptability of 
the work.  
 
Should such additional tests show in the judgment of the Engineer, the work or materials to be defective 
or otherwise not meeting the requirements of the Contract, the Contractor shall, immediately upon 
notification by the Engineer, remove, replace or reconstruct same, as the case may require and shall if 
directed by the Engineer, make such further tests as may be necessary to determine fulfillment of the 
Contract requirements. The cost of all re-tests shall be deducted from the Contractor's fee for said work.  
 
All tests shall be made under the supervision and direction of the Engineer except that those required by a 
public authority shall be under the supervision and direction of such authority.  
 
REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK  
 
All work, which does not conform to the requirements of the Contract, will be considered unacceptable 
unless otherwise determined acceptable.  
 



 

Unacceptable work, whether the result of poor workmanship, use of defective materials, damage through 
carelessness or any other cause, found to exist prior to final acceptance of the work shall be removed 
immediately and replaced in an acceptable manner.  
 
Work done contrary to the instruction of the Engineer, work done beyond the lines shown on the plans, or 
as given, except as herein specified, or any extra work done without authority, will be considered as 
unauthorized and will not be paid for under the provisions of the Contract. Work so done may be ordered 
removed or replaced at the Contractor's expense.  
 
Upon failure on the part of the Contractor to comply with any order of the Engineer under the provisions 
of this section, the Owner will have authority to cause unacceptable work to be remedied or removed and 
replaced and unauthorized work to be removed and to deduct the costs from any monies due or to become 
due the Contractor.  
 
MAINTENANCE DURING CONSTRUCTION  
 
The Contractor shall maintain the work during construction and until the project is accepted. This 
maintenance shall constitute continuous and effective work prosecuted day by day, with adequate 
equipment and forces to the end that the project sites are kept in satisfactory condition at all times.  
 
DUST CONTROL 
 
Some means of dust control must be provided by the Contractor when, in the opinion of the Project 
Coordinator, the conditions warrant its use.  
 
PROTECTION OF PROJECT SITE AND SURROUNDING AREAS 
 
Contractor shall protect the work site, and public from construction hazards, falling debris, and keep a 
safe, secure and clean work area for the workers and surrounding public.   
 
 
SECTION 9 - CONTROL OF MATERIALS 
 
SOURCE OF SUPPLY AND QUALITY REQUIREMENTS  
 
The materials used on the work shall meet all requirements of the contract. In order to expedite the 
inspection and testing of materials, the Contractor shall notify the Engineer of his proposed sources prior 
to delivery.  
 
TESTING REQUIREMENTS  
 
Minimum testing requirements shall be as follows:  
 
The City will hire agencies to perform inspections on specific materials such as steel, concrete, asphalt, 
paver, glass, and other utilized materials, and it will be the Contractors responsibility to schedule the 
inspection/testing firm hired by the City when necessary. 
 
STORAGE OF CONSTRUCTION MATERIALS  
 
Approved areas on City Property may be used for storage purposes and for the placing of the Contractors 
equipment; the Contractor shall obtain prior approval of the Owner and/or Engineer for the locations to 



 

be used for the temporary storage. Any additional space required must be provided by the Contractor at 
their expense. Private property shall not be used for storage purposes without written permission of the 
owner or lessee, and if requested by the Engineer copies of such written permission shall be furnished 
him.  
 
All materials, tools, and machinery shall be neatly and compactly piled in such a manner as to cause the 
least inconvenience to the property owners and safely out of the way of the public. Under no 
circumstances shall existing drainage courses be blocked or water hydrants, valves or meter pits covered. 
 
All storage sites shall be restored to their original condition by the Contractor at his expense.  
 
SECTION 10 - LEGAL RELATIONS / PUBLIC RESPONSIBILITY 
 
LAWS TO BE OBSERVED  
 
The Contractor shall at all times observe and comply with all such laws, ordinances, regulations, orders, 
and decrees; and shall protect and indemnify the Owner and its representatives against any claim or 
liability arising from or based on the violation of any such law, ordinance, regulation, order, or decree, 
whether by himself or his employees.  
 
The Contractor agrees that in the hiring of employees for the performance of work under this Contract or 
any subcontract hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such 
Contractor or Subcontractor, shall by reasons of race, sex, creed or color, discriminate against any person 
in the employment of labor or workers, who is qualified and available to perform the work to which the 
employment relates. Contractor and any Subcontractor acting by or through Contractor shall not employ 
undocumented workers in performing any services under the terms of this Agreement. The Contractor 
and Subcontractor shall comply with all laws and regulations governing Employment Eligibility 
Verification as required by the Immigration Reform and Control Act of 1986 and any subsequent 
amendment or supplement to such law and regulations.  
 
Any violation of this section, Laws to be observed, may give the Owner cause to terminate this Contract 
as a result of Contractor’s breach. The Owner’s failure to enforce such breach shall not be considered a 
waiver nor bar the Owner from terminating the contract at a later time for a second or subsequent breach.  
 
PERMITS  
 
The Contractor will be required to obtain all permits necessary in connection with the work. All permits 
shall be subject to the inspection of the Owner. If the Contractor intends to use water from fire hydrants 
for any purpose, he shall obtain the required permits from the Owner and Greater Cincinnati Water 
Works for the use of the hydrants.  
 
SANITARY PROVISIONS  
 
The Contractor shall provide and maintain, in a neat, sanitary condition such accommodations for the use 
of his employees.  
 
PUBLIC CONVENIENCE AND SAFETY  
 
The Contractor shall at all times so conduct his work as to assure the least possible obstruction to traffic. 
The safety and convenience of the general public and the residents along within the park and the 
protection of persons and property shall be provided for by the Contractor. 
 



 

The Contractor shall provide and maintain safeguards, safety devices and protective equipment and take 
any other needed actions as may be necessary to protect the public and property in connection with the 
work. The Contractor shall notify the Chiefs of the Police Department and Fire Department of the 
temporary blocking of any street.  
 
The presence of barricades, lights or other traffic control devices provided and maintained by any party 
other than the Contractor, shall not relieve the Contractor of this responsibility. 
  
PROTECTION AND RESTORATION OF PROPERTY  
 
The Contractor shall be responsible for the preservation of all public and private property. The Contractor 
shall be responsible for all damage or injury to property of any character, during the prosecution of the 
work, resulting from any act, omission, neglect or misconduct in his manner or method of executing the 
work, or at any time due to defective work or materials, and said responsibility will not be released until 
the project shall have been completed and accepted.  
 
Dust nuisance originating from any work shall be controlled by the Contractor at the sole expense of the 
Contractor.  
 
When and where any direct or indirect damage or injury is done to public or private property by or on 
account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence of 
the nonexecution thereof by the Contractor, he shall restore, at his own expense, such property to a 
condition similar or equal to that existing before such damage or injury was done, by repairing, 
rebuilding or otherwise restoring as may be directed, or he shall make good such damage or injury in an 
acceptable manner. 
  
When mailboxes, road or street name signs and supports interfere with construction, the Contractor shall 
remove and erect them in a temporary location during construction in a manner satisfactory to and as 
directed by the Engineer. After completion of the construction and before final acceptance of the project, 
the Contractor shall erect the mailboxes, road or street name signs and supports in a permanent location 
in accordance with the plans unless otherwise directed by the Engineer. This shall be considered a 
subsidiary obligation of the Contractor under the affected items. The Contractor shall cooperate with the 
Engineer in protecting and preserving cornerstones and monuments that are within the work area. 
Monuments, cornerstones and land markers unexpectedly encountered shall be protected, referenced and 
preserved in the same manner.  
 
RESPONSIBILITY FOR DAMAGE CLAIMS, ACCIDENTS, INJURIES, OR LOSSES  
 
The Contractor and Surety shall save harmless the Owner and all of it representatives from and against all 
suits, actions, or claims of any character brought on account of actual or alleged damages, accident, 
injuries, or losses sustained by any person or property resulting from any negligent act, error or omission 
of the Contractor, his agents or employees, in the execution of the work or in guarding the same.  
 
As much of the money due or to become due the Contractor under the Contract, as may be considered 
necessary by the Owner, will be retained by the Owner to protect itself against loss until all suits or 
damage claims have been settled, and satisfactory evidence to that effect shall have been furnished to the 
Owner, provided however, that no money shall be so withheld except where the reasonably estimated 
amount of potential claims exceeds the applicable limits of the insurance requirements.  
 
 
 
 



 

CLAIMS FOR ADJUSTMENT OR DISPUTES  
 
If, in any case, the Contractor deems that additional compensation is due him for work or material not 
clearly covered in the contract or not ordered by the Engineer as extra work as defined herein, the 
Contractor shall notify the Owner in writing of his intention to make claim for such additional 
compensation before he begins the work on which he bases the claim.  If such notification is not given 
and the Owner is not afforded proper facilities by the Contractor for keeping strict account of actual cost 
as required, then the Contractor hereby agrees to waive any claim for such additional compensation. Such 
notice by the Contractor, and the fact that the Owner has kept account of the cost as aforesaid, shall not in 
any way be construed as proving or substantiating the validity of the claim. If the claim, after 
consideration by the Owner, is found to be just, it will be paid as extra work as provided herein. 
 
If the Contractor shall claim compensation for alleged damage by reason of the acts or omissions of the 
Owner or its agents, the Contractor shall, within five (5) days after sustaining of such alleged damage, 
make a written statement to the Director of the nature of the alleged damage.  On or before the last day of 
the month next succeeding that in which any such damage is claimed to have been sustained, the 
Contractor shall file with claims an itemized statement of the details and the amount of the damage.  
Upon request of the Director, the Contractor shall provide access to all books or papers containing 
evidence relative to the amount of such damage.  Unless such statements shall be filed as thus required, 
the Contractor’s claims for compensation shall be forfeited and invalidated, and the Contractor shall not 
be entitled to payment on account of any such damage. 
 
Notice by the Contractor of the intent to file a claim, or of the actual filing of a claim, shall not in any 
way be construed as proving or substantiating the validity of the claim.  If the claim, after consideration 
by the Director is determined to be fair and accurate, it will be paid by the Owner in accordance with 
standard contract provisions. 
 
CONTRACTOR’S RESPONSIBILITY FOR WORK  
 
Until final written acceptance of the project by the Owner, the Contractor shall have the charge and care 
thereof and shall take every precaution against injury or damage to any part thereof by the action of the 
elements or from any other cause, whether arising from the execution or from the non-execution of the 
work. The Contractor shall rebuild, repair, restore, and make good all injuries or damages to any portion 
of the work occasioned by any of the above causes before final acceptance and shall bear the expense 
thereof except damage to work due to unforeseeable causes beyond the control of and without fault or 
negligence of the Contractor, including but not restricted to acts of God, of the public enemy or 
governmental authorities.  
 
In case of suspension of work the Contractor shall be responsible for the project and shall take such 
precautions as may be necessary to prevent damage to the project, provide for normal drainage and shall 
erect any necessary temporary structures, signs, or other facilities at his expense. During such period of 
suspension of work, the Contractor shall properly and continuously maintain in an acceptable growing 
condition all living material in newly established plantings, seedings, or soddings furnished under his 
contract, and shall take adequate precaution to protect new tree growth and other important vegetative 
growth against injury.  
 
CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES  
 
At points where the Contractor's operations are adjacent to properties of telephone and power companies, 
or are adjacent to other property, damage to which might result in considerable expense, loss, or 
inconvenience, work shall not be commenced until all arrangements necessary for the protection thereof 
have been made.  



 

 
The Contractor shall cooperate with the owner of any underground or overhead utility lines in their 
removal and rearrangement operations in order that these operations may progress in a reasonable 
manner, that duplication of rearrangement work may be reduced to a minimum, and that services 
rendered by those parties will not be unnecessarily interrupted.  
 
In the event of interruption to underground or overhead utility services as a result of accidental breakage 
or as a result of being exposed or unsupported , the Contractor shall immediately alert the occupants of 
nearby premises as to any emergency that the Contractor may create or discover at or near such premises. 
The Contractor shall then notify the Engineer and the owner or operator of the utility facility of the 
disruption and shall cooperate with the said utility owner or operator in the restoration of service.  
 
If water service is interrupted, repair work shall be continuous until the service is restored. No work shall 
be undertaken around fire hydrants until the local fire authority has approved provisions for continued 
service.  
 
ENVIRONMENTAL PROTECTION 
 
The Contractor shall comply with all Federal, State, and local laws and regulations controlling pollution 
of the environment. 
 
BLASTING  
 
No blasting of any kind will be permitted on this project.  
 
SECTION 11 - PROSECUTION AND PROGRESS 
 
SUBLETTING OF CONTRACT  
 
The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of the Contract or his 
rights, title or interest in or to the same or any part thereof, without the written consent of the Owner. 
Such consent shall not release or relieve the Contractor or his Surety from any obligation or liability 
under the Contract. In no case will the Contractor be permitted to sublet more than fifty percent (50%) of 
the total Contract cost unless approved by owner in advance.  
 
The Contractor shall furnish the Owner the names of subcontractors proposed and shall not employ any 
subcontractor that the Owner objects to as incompetent or unfit. The Contractor shall be responsible to 
the Owner for his subcontractors.  
 
PRECONSTRUCTION CONFERENCE 
 
The Contractor shall meet with the Owner and Engineer/Architect for a Preconstruction Conference 
before beginning the work.  At the Preconstruction Conference, the Contractor shall submit to the 
Engineer a schedule showing the method and manner which the Contractor proposes to pursue so as to 
complete the proposed work in such a manner that it will be ready for final acceptance within the time 
stated in the Proposal. Said schedule will show location, sequence, equipment, manpower, and estimated 
calendar days to complete each segment of work required. Upon approval by the Engineer of the starting 
point of the various phases of the construction, the method and manner of performing the work and the 
sequence of operations shall not be altered except with the approval of the Engineer.  
 
The Contractor shall use all practical means to make the progress of the work conform to that shown on 
the progress schedule which is in effect. No payment will be made to the Contractor while he is 



 

delinquent in the submission of a progress schedule. Should prosecution of the work, for any reason, be 
discontinued, the Contractor shall notify the Owner at least twenty-four (24) hours in advance of 
resuming operations.  
 
DATE FOR COMPLETION  
 
The Contractor will complete all work within the number of calendar days stated in the Proposal and in 
accordance with the schedule provided by the Contractor at the Preconstruction Conference.  All work 
shall be completed no later than September 1, 2023. 
 
DELAYS 
 
If the Contract is revised in any material respect and it is determined that said revision will cause delay in 
the completion of the work, the Engineer will postpone the completion date by the number of calendar 
days he determines to be equitable.  
 
If the Contractor finds it impossible for reasons beyond his control to complete the work by the date as 
specified or as extended in accordance with the provisions of this subsection, he may make a written 
request to the Engineer for an extension of time setting forth therein the reasons which he believes will 
justify the granting of his request. Requests for extensions of time shall be filed in writing by the 
Contractor to the Engineer not later than thirty (30) days following the termination of the delay. The 
Contractor's claim that insufficient time was specified is not a valid reason for extension of time. If the 
Engineer finds that the work was delayed because of conditions beyond the control and without the fault 
of the Contractor, he may extend the time for completion in such amount as the conditions justify.  
 
All time delays encountered during the construction process caused by adverse weather conditions shall 
be determined utilizing the following methodology. 
 
The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base 
line for monthly weather time evaluations. The Contractor's progress schedule must reflect these anticipated 
adverse weather delays in all weather dependent activities. 

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY  
WORK DAYS BASED ON (5) DAY WORK WEEK 

J A N  F E B  M A R  A P R  M A Y  J U N  J U L  A U G  S E P  O C T  N O V  D E C  
( 1 1 )  ( 8 )  ( 6 )  ( 6 )  ( 5 )  ( 4 )  ( 5 )  ( 4 )  ( 4 )  ( 4 )  ( 4 )  ( 6 )  

Upon acknowledgment of the Notice to Proceed and continuing throughout the contract, the Contractor will 
record on the daily report, the occurrence of adverse weather and resultant impact to normally scheduled 
work. Actual adverse weather delay days must prevent work on critical activities for 50 percent or more of the 
Contractor's scheduled work day. The number of actual adverse weather delay days shall include days 
impacted by actual adverse weather (even if adverse occurred in previous month), be calculated 
chronologically for the first to the last day of each month, and be recorded as full days. If the number of actual 
adverse weather delay days exceeds the number of days anticipated in the previous paragraph, above, the 
Architect will convert any qualifying delays to calendar days, giving full consideration for equivalent fair 
weather work days, and issue a modification in accordance with the appropriate contract clause. 
 
The extended time for completion shall then be in full force and effect, the same as though it were the 
original time for completion.  
 



 

If the Owner should suspend the work in whole or in part, the date for completion shall be extended by 
the number of days that the suspension directly or indirectly delays the completion of the work.  
 
FAILURE TO COMPLETE ON TIME  
 
If the Contractor fails to complete the work within the time or times allowed by the Contract, the Owner, 
if satisfied that the Contractor is carrying the work forward with reasonable progress and deems it to be 
in the best interest of the public, may allow him to continue in control of the work. It shall be necessary 
for the Contractor to make written application to the Owner in order to warrant such continuance. 
Payments to the Contractor for work performed and materials furnished will be made. 
 
When the work is not completed within the time or times allowed by the Contract and the Contractor is 
permitted to remain in control, the work shall be prosecuted at as many different places, at such times, 
and with such forces as the Owner may request.  
 

PAYMENTS WITHHELD The Architect shall have the authority to recommend to the Owner that 
payments be withheld from, or Liquidated Damages be assessed against and withheld from, a 
Contractor's Application for Payment, stating the reasons for such recommendation. 
The Owner reserves the right to decline to approve any Application for Payment or part thereof, or because of 
subsequent evidence or inspection, may nullify any previous Application for Payment, in whole or in part, to such 
extent as may be necessary to protect the Owner from loss because of: 
 
The Contractor’s failure to comply with the Contract Documents, including without limitation Defective Work not 
remedied; 
 
Damage caused by the Contractor;  

Liquidated Damages - Upon failure to have all Work completed within the period of time specified herein, or 
failure to have the applicable portion of the Work completed upon any milestone completion date, the Owner shall 
be entitled to retain or recover from the Contractor, as Liquidated Damages, and not as a penalty, the applicable 
amount set forth in the following table for each and every day thereafter until Contract Completion, unless the 
Contractor timely requests and the Owner grants an extension of time in accordance with the Contract Documents. 

Contract Amount Dollars Per Day 

$1 to $50,000 $150 

More than $50,000 to $150,000 $250 

More than $150,000 to $500,000 $500 

More than $500,000 to $2,000,000 $1,000 

More than $2,000,000 to $5,000,000 $2,000 

More than $5,000,000 to $10,000,000 $2,500 

More than $10,000,000 $3,000  

The amount of Liquidated Damages is agreed upon by and between the Contractor and the Owner because of the 
impracticality and extreme difficulty of ascertaining the actual amount of damage the Owner would sustain. 
 
If the basis for withholding payment pursuant to paragraph GP 9.6.2 is removed, payment shall be made for 
amounts withheld because of them. 



 

Whenever the Owner receives a Claim Affidavit, the Owner shall detain the claimant’s amount from the 
Contractor's subsequent Application for Payment unless the Contractor provides a release and waiver of lien with 
the Application for Payment. 

The release and waiver of lien shall be executed by the person or entity supplying labor, materials or services on a 
Project, which has or may have a right of lien against the Contractor's proceeds. 

If the Owner detains an amount as set forth above, such action shall not be construed as conferring any right on 
such Subcontractor or Material Supplier, nor as enlarging or altering the application or effect of the existing lien 
law. 
 
Permitting the Contractor to continue and finish the work or any part of it after the date or dates fixed for 
its completion, or after the date or dates to which completion may have been extended, will in no way 
operate as a waiver on the part of the Owner of any of its right under the contract.  
 
The Owner may waive such portions of the liquidated damages as may accrue after the work is in 
condition for safe and convenient use by the public.  
 
 
UNSATISFACTORY PROGRESS AND TERMINATION OF THE CONTRACT  
 
In case the Contractor or any Subcontractor fails to furnish materials or to execute the Work in 
accordance with the Plans and Specifications, or if the provisions of the Contract are otherwise violated, 
then in any such case, upon ten (10) days written notice to the Contractor or his Surety, the Owner shall 
have the right to declare the Contractor in default on the Contract. Said notice shall contain the reason for 
the Owner's intention to declare the Contractor in default on the Contract and, unless within ten (10) days 
after service of said notice the violation shall cease or satisfactory arrangements shall have been made for 
its correction, the Contractor, upon the expiration of said ten (10) days, shall be in default on the Contract 
and his right to proceed under the Contract shall be terminated.  
 
In the event the Contract is thus declared to be defaulted, the Owner will immediately notify the 
Contractor and his Surety of such action, and will at once cause the work already done to be measured and 
computed. The action of the Owner in the declaration of the default of the Contract shall be final and 
conclusive, and the Contractor shall not be entitled to claim or receive any damages for not being allowed 
to continue. After the default of the Contract, the Surety shall have the right to take over and complete the 
work, provided, however, that the Surety shall notify the Owner in writing of its intent to do so within 
twenty (20) days after the notice of default of the Contract. Such completion of the work by the Surety 
shall be done in strict accordance with all the provisions of the original Contract. However, if the Surety 
does not take over the Contract as stated above, then the Owner shall cause the work to be completed 
under a second Contract. If the cost of the work done under the second Contract exceeds what it would 
have cost under the original Contract, the increased cost shall be paid from any money due the Contractor 
under the Contract, and if that is not sufficient, then the increased cost shall be paid by the Contractor 
and/or his Surety.  
 
The Contractor and/or his Surety shall also pay all cost and expense of reletting the work and all damages 
resulting from noncompletion of the Work within the Contract time. If, when the work is completed, it is 
found that there is any money due the Contractor, it will be paid to him; but no money shall be paid to the 
Contractor under the Contract after it has been declared in default, until the work has been completed and 
accepted and all claims and suits resulting therefrom shall have been settled.  
 
 
 
 



 

CONTRACTOR’S RIGHT TO TERMINATE 
 
The Contractor may terminate the contract, upon ten (10) days written notice to the Owner, if any public 
authority should stop the work for three (3) months, or if the Director should fail to issue a certificate of 
payment, or if the Owner should fail to pay in accordance with the contract. 
 

SECTION 12 - PREVAILING WAGES 
 
CONTRACTOR’S RESPONSIBILITY TO PAY PREVAILING WAGES 
 
The successful Bidder (Contractor) is responsible under the terms of the contract to pay current prevailing 
wage rates on Public Improvements in Hamilton County and the City of Blue Ash, Ohio as determined by 
the Administrator of the Ohio Bureau of Employment Services (OBES).  Under Section 4115.071, 
Paragraph C of the Ohio Revised Code, and Contractor or Subcontractor contracting with a Public 
Authority shall submit personnel and payroll information to that Public Authority's prevailing wage 
coordinator during the life of the Contract.  A current copy of said schedule of prevailing wages is 
available on our website at http://www.blueash.com/content/85/171/2614/default.aspx.  
 
Any Contractor or Subcontractor participating in a public works project must:  
 
1. Supply to Prevailing Wage Coordinator of the contracting public authority a schedule of the dates 
during the life of the contract with the authority on which he is required to pay wages to employees.  
 
2. Deliver to the Prevailing Wage Coordinator a certified copy of the Contractor’s payroll, within two (2) 
weeks after the initial pay date, and supplemental reports for each month thereafter. If the construction 
period is to be less than one (1) month, the payroll reports must be made on a weekly basis. Payroll 
reports must contain the following information:  
 

a. Wages  
b. Names  
c. Current Addresses  
d. d Social Security Numbers  
e. Number of hours worked during each day of the pay period and total for each week. 
f. Hourly rate of pay  
g. g Job classifications  
h. h Fringe benefits  
i. Deductions from wages  

 
WAGE RATES  
 
Bidders must comply with the Prevailing Wage Rates on Public Improvement in Hamilton County and the 
City of Blue Ash, Ohio as determined by the Administrator of the Ohio Bureau of Employment Services 
(OBES) as provided in Section 4115.071 through 4115.034 of the Ohio Revised Code.  It is anticipated 
that the prevailing wage law will apply to this project. 
 
The Contractor must submit with the Bid Proposal the “Affidavit of Contractor, Prevailing Wages – Bid 
Proposal” certifying that the most current prevailing wage rates were used for determining prices for the 
Bid Proposal and that prevailing wages shall be paid throughout the duration of the project. 
 
Prevailing Wage requirements are provided within the Bid Document, however if more information is 
desired regarding Prevailing wage law, or to check prevailing wage rates for Ohio please visit 
http://www.com.ohio.gov/laws/ or any of the sites listed below. 



 

 
 
Instruction for Preparing Certified Payroll Reports:  
http://www.com.ohio.gov/laws/InstructionsCertPayrollRpts.aspx 
 
Prevailing Wage Threshold limits: 
http://www.com.ohio.gov/laws/docs/dico_prevailingwagethresholds.pdf 
 
Forms: 
http://www.com.ohio.gov/laws/docs/laws_PWNoteToEmployee.pdf 
 
http://www.com.ohio.gov/laws/docs/laws_CertifiedPayrollForm.pdf 
 
PREVAILING WAGE AFFIDAVIT  
 
An "Affidavit of Contractor or Subcontractor, Prevailing Wage", must be executed and returned to the 
Owner upon completion of the project.  Final payment will be retained until the document is received. 
Please note that the affidavit encompasses the work done by all Subcontractors as well as the Contractor's 
work force.  
 
TAX CONSIDERATIONS  
 
The Contractor hereby agrees to withhold all City of Blue Ash income taxes due or payable under the 
provisions of Section 171 of the Codified Ordinances of the City of Blue Ash, Ohio for wages, salaries 
and commission paid to its employees who will work within the City of Blue Ash for more than 12 
workdays, and further agrees that any of its subcontractors shall be required to withhold any such City of 
Blue Ash income taxes due under said Code for services performed under this Contract. The Contractor is 
advised to get full information from the City Tax Office prior to bidding.  
 
SECTION 13 - ACCEPTANCE, MEASUREMENT AND PAYMENT 
 
MEASUREMENT OF QUANTITIES  
 
For all contracts, except lump sum contracts, after an item of the work is completed and before final 
payment is made, the Engineer will determine the quantities of various items of work performed, as the 
basis for final settlement. The Contractor, in case of unit price items, will be paid for the actual amount of 
work performed in accordance with these specifications as provided under the various items. Quantities of 
asphalt material paid for shall agree with the weigh tickets collected by the Inspector on the project and 
shall not exceed the specified application rate unless directed by the Engineer.  
 
PRICES  
 
The Owner will pay to the Contractor the prices herein stipulated as full compensation for everything 
furnished and work completed by the Contractor under the Contract, including all incidental work 
required but not specifically mentioned, and for any work arising from any unforeseen obstruction or 
difficulty encountered in the prosecution of the work, and for all risks of every description connected with 
the work, and for all expenses incurred by or in consequence of the suspension or discontinuation of the 
work as herein specified and for well and faithfully completing the work, together with remedying all 
defects developing during the guarantee period.  
 
 



 

CHANGE ORDER PROCEDURE 
 
Depending on the cost of the change in the Work and the urgency of proceeding with the Work, two 
methods of executing a Change Order are available: 
 
Change Order via Field Work Order (FWO) - a change in the Work costing not more than $10,000 and 
initiated by a FWO. Change Order via regular process - a change in the Work approved pursuant to a 
three (3) step process: 1) justification letter/Bulletin, 2) recommendation/pricing, and 3) execution of a 
Change Order. 
 
The Owner’s Representative with assistance from the Architect has responsibility for: 
 
Preparing, reviewing, recommending, coordinating, monitoring and processing a Change Order and 
related documents. Reviewing the Contractor's pricing within the stated time period, verifying the pricing 
complies with negotiated pricing, if necessary, to a an equitable amount. 
 
MODIFICATION OF CONTRACT  
 
Items not included in the estimate of the original Contract and additional units of items included in the 
estimate of the original Contract, in an amount exceeding $10,000, shall be authorized only as a 
Modification of the Contract. 
  
The Owner may, when necessary, by resolution, authorize alterations or modifications in the 
Specifications and Plans for Work, or omit from the work covered by this Contract any portion thereof. 
Before any such alteration or modification shall be effective, the price to be paid for the work or the 
materials, or both, under the altered or modified Contract, shall have been agreed upon in writing and 
signed by the Contractor and by the Owner. It is expressly agreed that such changes shall not, in any way, 
violate or annul the Contract, and the Contractor hereby agrees not to claim or bring suit for any damages, 
whether for loss of profits or otherwise, on account of these changes. Whenever, during the progress of 
the work, any change or modification of the work is agreed upon, such change shall be considered and 
treated as though originally contracted for, and shall be subject to all provisions of the original Contract.  
 
PARTIAL PAYMENTS  
 
If satisfactory construction progress is being made, the Contractor will prepare once a month and submit 
to the Owner, a just and fair estimate which shall represent his opinion of the amount and value of the 
work done and materials incorporated in the work. Partial payments to the Contractor for work performed 
shall be made at 92% of the value of the work until the project is 50% complete. All work over 50% 
complete shall be paid for at 100% of the value. All material delivered to the site and approved for the 
project shall be paid for at 92% of value until the work is 50% complete. All material delivered to the site 
after the work is 50% complete shall be paid for at 100% of the value. Monthly payments will be 
approximate only and shall be subject to correction in the final estimate and final payment.  
 
Partial payment may be reduced or withheld entirely if, in the opinion of the Owner, construction is not 
proceeding according to the Contract, or if for any other violation, or for failure of the Contractor to 
comply with the orders of the Owner, or pending settlement of claims of liens filed against the Contractor.  
 
FINAL INSPECTION  
 
When the work has been entirely completed and final cleanup has been performed, the Engineer will 
inspect the improvement. If items remain which must be completed or remedied by the Contractor, he 
shall perform the work immediately upon being notified by the Engineer. When such items have been 



 

corrected by the Contractor, final inspection will be made. The work must pass final inspection before it 
will be accepted by the Owner.  
 
DEDUCTIONS FOR UNCORRECTED WORK  
 
If the Engineer considers it expedient not to have the Contractor correct work unsatisfactory or not in 
accordance with the Contract, an equitable deduction, based on the judgment of the Engineer, is to be 
made from the Contract price.  
 
ACCEPTANCE AND FINAL PAYMENT  
 
After the final inspection has been made and the Owner has accepted the work, the final estimate and 
Final Statement of Cost will be prepared. If any items were erroneously overestimated in any partial 
estimate, such errors will be corrected in any subsequent partial estimate or in the final estimate, and the 
Contractor shall have no right to any such excess and shall not be entitled to any damage on account of 
such corrections in the final estimate. 
  
After the final estimate and Final Statement of Cost have been prepared and after the Contractor has 
fulfilled all of his obligations under the Contract, the Owner will pay the entire sum found to be due the 
Contractor after deducting all previous payments.  
 
The date of acceptance of the work by the Owner shall be the date of approval of the Final Statement of 
Cost.  
 
If, after physical completion of the work and acceptance of the Owner's final measurements by the 
Contractor, the Owner finds that the Final Statement of Cost or Final estimate or both may be 
unavoidably delayed, he may allow a payment based on one-hundred percent (100%) of the final 
measurements, less such estimated amount of money as the Owner may deem necessary to withhold to 
take care of any contingencies which may arise.  
 
Should the Contractor have any claim against the Owner because of a variance with the Owner's final 
measurements, the Owner may allow payment based on the Owner's measurement pending adjustments of 
the disputed item or items. Acceptance of payment on such basis shall not stop the Contractor's claim nor 
prevent its satisfactory adjustment.  
 
TERMINATION OF OWNER'S LIABILITY  
 
No person, partnership, firm or company other than the Contractor shall have any interest in the Contract 
and no claims shall be made or held valid and neither the Owner nor its agents shall be held liable for, nor 
shall be held to pay any money except as herein provided. The acceptance by the Contractor of the final 
payment made as aforesaid shall operate as, and shall constitute, a release to the Owner and its agents 
from any claim or liability to the Contractor for anything done or furnished for, or relating to the work or 
for any act or neglect of the Owner or any person related to or connected with work.  
 
GUARANTEE  
 
The Contractor hereby guarantees that all workmanship and all materials furnished under the Contract 
comply fully with the requirements of the Plans and Specifications. If, at any time within one (1) year 
after the date of the Final Inspection, any defect should appear which, in the opinion of the Owner, is due 
to inferior materials or workmanship, the Contractor guarantees that he will do immediately, without cost 
to the Owner, whatever is necessary to remedy the defects. The Owner will notify the Contractor in 
writing of the defects and the repairs to be made, and the Contractor agrees to begin the repairs within ten 



 

(10) days from the date of notice. If the Contractor fails to make repairs within the ten (10) days, the 
Owner may forthwith cause the defects to be remedied and charge the cost and expense thereof to the 
Contractor or to his Surety.  
 
If the terms and conditions as set forth in the preceding Paragraph, Acceptance and Final Payment, are 
met to the satisfaction of the Owner and Contractor, the Owner may reduce the Performance Bond to ten 
percent (10%) of the total amount paid the Contractor in the performance of this Contract as a Guarantee 
Bond.  
 

SECTION 14 – PROJECT SPECIFICATIONS FOR CONSTRUCTION 
 
The Contractor / Firm selected to perform the Design / Build shall work with the City of Blue Ash to develop 
the specifications for this project utilizing the Architect’s Design Criteria and Conceptual Drawings. The City 
Specifications including but not limited to: Control of Work, Control of Material, Legal Relation, Public 
Responsibility, Prosecution and Progress, Prevailing Wages, Acceptance Measurement and Payment are to 
be incorporated and supplemental to the developed specifications of all work related to the SUMMIT PARK 
TOWER RETROFIT. 



 

 

SECTION 15 - BID PROPOSAL AND LEGAL FORMS 
 
 
 
The following forms must be completed and submitted with your proposal:  
 

A - Bidder Information Sheet  
 

B1 - Proposal  Form 
 
B2 – Bid Form Tab 
 
C - Bid Guaranty and Contract Bond – two pages  

 
D – Certificate as to Interest  

 
E - Experience Statement  

 
F - Sub-Contractors List  

 
G - Substitution Listing  

 
H – Unresolved Findings for Recovery Affidavit  

 
I - Corporate Resolution  

 
J - Non-Collusion Affidavit (Principal Contractor) – two pages  
 
K - Non-Collusion Affidavit (Subcontractor) – two pages 

 
L - Certification/Affidavit in Compliance with O.R.C. Section 3517.13 -three pages 

 
M - Affidavit of Contractor - Prevailing Wages – Proposal 
 
N - S - To be Filled out by After Contract Awarded 
 
Exhibit T – Blue Ash Recreation Center Sign Conceptual Drawing and Design Criteria 
 
Exhibit U – Blue Ash Recreation Center Exterior Sign Location 
 
Exhibit V – Blue Ash Fire Department Sign Conceptual Drawing and Design Criteria



 

 

BIDDER INFORMATION SHEET 
 
 
 
 
ATTENTION BIDDER:  Please fill out this form and submit with your bid. (Please Print)  
 
 
COMPANY NAME:   ___________________________________________________________ 

 

CHIEF EXECUTIVE OFFICER:  ___________________________________________________________ 

 

ADDRESS:     ___________________________________________________________ 

 

     ___________________________________________________________ 

 

PHONE NUMBER:    ___________________________________________________________  

 

FAX NUMBER:    ___________________________________________________________ 

 

PROJECT CONTACT PERSON:  ___________________________________________________________ 

 

PHONE NUMBER:    ___________________________________________________________  

 

HOME NUMBER:    ___________________________________________________________  

 

CELLULAR NUMBER:   ___________________________________________________________  

 

PAGER NUMBER:    ___________________________________________________________  

 

E-MAIL:     ___________________________________________________________ 

 

FEDERAL TAX I.D. NO.  ___________________________________________________________ 

 

 

 

              A  



 

 

PROPOSAL FORM 
 
 
I, the undersigned, propose to furnish all DESIGN / BUILD services set forth in the RFP Documents, entitled:  
 

SUMMIT PARK TOWER RETROFIT 
 
I further declare that I have carefully read and examined the General Provisions, Specifications, Bidding 
Requirements, Contract Forms and Plans; that I have made personal examination of the job site and I 
understand the exact scope of work.  
 
I acknowledge receipt of the following Addenda and have included their provisions in this proposal:  
 

Addendum No. ________________________ Dated _________________________ 
Addendum No. ________________________ Dated _________________________ 
Addendum No. ________________________ Dated _________________________ 

 
I have included a Bid Guarantee and Contract Bond in the full amount of the proposal.  
 
In submitting this Proposal, I agree to:  
 
1.   Hold this proposal open 90 days after bid date.  
 
2.   Accept the provisions of the Instructions to Bidders regarding disposition of Bid Security.  
 
3.   Enter into a Contract, if awarded, on the basis of this Proposal within ten days after receipt of such 
 notice and to furnish required bonds and insurance certificates.  
 
4.   Substantially complete the work within _________ calendar days after Contract date, but no later than 
 August 1, 2014 unless approved by the City.  
 
The undersigned agrees to construct and complete the work for the unit cost price per unit of measure as bid on 
the forms included herewith.  
 
Contractor ____________________________________________________________________________  
 
Address ______________________________________________________________________________  
 
Telephone _________________________________ By ________________________________________  
 
Date ___________________________ Title __________________________________________________  
 
 
 
Affix Seal of Corporation    State of Incorporation 
 
 
 
 

               B1 
 



 

 

 

BID FORM TAB 
 

Design-Build Services 
For 

 
City of SUMMIT PARK TOWER RETROFIT 

 
COST PROPOSAL ITEMS 

 
 
 
 

OBSERVATION TOWER ENHANCEMENTS 

 
 
 
  
 TOTAL…….….$_________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

  
 
 
 
 
 
 
 

B2 



 

 

(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 
 

BID GUARANTY AND CONTRACT BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 
 
______________________________________________________________________________          

         (Here insert full name or legal title of Contractor and address) 
 
as Principal and ________________________________________________________________ 
                                               (Here insert full name or legal title of Surety) 
 
as Surety, are hereby held and firmly bound unto the City of Blue Ash, Ohio, hereinafter called 
the Obligee, in the penal sum or the dollar amount of the bid submitted by the Principal to the 
Obligee on __________________________ to undertake the project known as: 
                     (Here insert date bond issued) 

 
SUMMIT PARK TOWER RETROFIT 

 
The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee, 
incorporating any additive or deductive alternate proposals made by the Principal on the date 
referred to above to the Obligee, which are accepted by the Obligee.  In no case shall the penal 
sum exceed the amount of __________________________________ dollars 
($______________).  If this item is left blank, the penal sum will be the full amount of the 
Principal's bid, including alternatives in dollars and cents.  A percentage is not acceptable. 
 
For the payment of the penal sum well and truly to be made, we hereby jointly and severally bind 
ourselves, our heirs, executors, administrators, successors, and assigns. 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named 
Principal has submitted a bid on the above referred to project; 
 
NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to 
enter into a proper contract in accordance with the bid, plans, details, specifications, and bills of 
material; and in the event the Principal pays to the Obligee the difference not to exceed ten 
percent (10%) of the penalty hereto between the amount specified in the bid and such larger 
amount for which the Obligee may in good faith contract with the next lowest Bidder to perform 
the work covered by the Bid; or in the event the Obligee does not award the contract to the next 
lower Bidder and resubmits the project for bidding, the Principal will pay the Obligee the 
difference, not to exceed ten percent (10%) of the penalty hereof between the amount specified 
in the bid, or the costs, in connection with the resubmission, of printing new contract documents, 
required advertising, and printing and mailing notices to prospective Bidders, whichever is less, 
then this obligation shall be null and void, otherwise to remain in full force and effect.  If the 
Obligee accepts the bid of the Principal and the Principal within ten (10) days after the awarding 
of the contract, enters into a proper contract in accordance with the bid, plans, details, 
specifications, and bills of material, which said contract is made a part of this bond the same as 
though set forth herein; and 
 
 
 

             C 
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BID GUARANTY AND CONTRACT BOND 
 
IF THE SAID Principal shall well and faithfully perform each and every condition of such 
contract; and indemnify the Obligee against all damage suffered by failure to perform such 
contract according to the provisions thereof and in accordance with the plans, details, 
specifications, and bills of material therefore; and shall pay all lawful claims of subcontractors, 
materialmen, and laborers, for labor performed and materials furnished in the carrying forward, 
performing, or completing of said contract; we agreeing and assenting that this undertaking shall 
be for the benefit of any materialman or laborer having a just claim, as well as for the Obligee 
herein; then this obligation shall be void; otherwise the same shall remain in full force and effect; 
it being expressly understood and agreed that the liability of the Surety for any and all claims 
hereunder shall in no event exceed the penal amount of this obligation as herein stated. 
 
THE SAID Surety hereby stipulates and agrees that no modifications, omissions, or additions, in 
or to the terms of said contract or in or to the plans and specifications therefore shall in any way 
affect the obligations of said Surety on this bond, and it does hereby waive notice of any such 
modifications, omissions, or additions to the terms of the contract or to the work of the 
specifications 
 
SIGNED AND SEALED this ________________day of ______________________, 20______. 
 
 

___________________________________ 
Principal 

 
 By:  ________________________________ 

 
Title: ________________________________ 

 
________________________________ 

      Surety 
 

By: ________________________________ 
Attorney-in-Fact 

 
________________________________ 

                
________________________________ 

 
________________________________ 

                       Surety Company Address 
________________________________ 

 
________________________________ 

 
________________________________ 

           Surety Agent's Name and Address 



 

 

(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 
 

CERTIFICATE AS TO INTEREST 
 
 
__________________________________, being the ________________________________ of  
                           (Name)                      (Title) 
 
___________________________________________, the Bidder which submitted the foregoing 
      (Name of Company) 
 
 proposal for the improvement, repair, and construction of: 
 

SUMMIT PARK TOWER RETROFIT 
 
in the City of Blue Ash deposes and says that _________________________________________ 
         (Name of Company) 
 
is an Ohio corporation, that it is the only entity or person interested in the herein contract for said  
 
work, and the profits thereof; that the said contract is made without any connection or interest in  
 
the profits thereof with any other person making the bid or proposal for said work; that the said  
 
contract is, on its part, in all respects fair and without collusion or fraud and that no member or  
 
the City Council, head of any department or any employee therein or any office of the City of  
 
Blue Ash is directly or indirectly interested in said contract. 
 
 

__________________________________________ 
                         Name of Company 

 
By:________________________________________ 

 
  

Title:_______________________________________  
 
 
Sworn to before me and subscribed in my presence this         day of                              , 20___. 
 
       ____________________________________ 

                   Notary Public 
 

My Commission Expires _____________, ______. 
 

D 



 

 

(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 
 

EXPERIENCE STATEMENT 
(Give at least one example) 

 
The Bidder is required to state in detail, in the space provided below, what work of a character 
similar to that included in the proposed contract which he/she has done, to give reference and 
such other detailed information as will enable the Owner to judge of his/her responsibility, 
experience, skill, and financial standing.  Among other things, this statement shall include the 
following: evidence to the effect that the Bidder maintains a permanent place of business; has 
adequate construction facilities and equipment available for the work under the proposed 
contract; evidence to the effect that the Bidder has suitable financial status to meet obligations 
incidental to the work; evidence to the effect that the Bidder has appropriate technical experience 
and has in his/her employ a sufficient number of skilled and trained workers to carry to 
completion, within the contract time, the work to be done under this contract. 
 
______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________ 

 
E 



 

 

(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 
 

SUBCONTRACTORS LISTING 
 
The Bidder, as Part of This Proposal, Submits This Full and Complete List of All Subcontractors, and the 
Class of Work to be Performed by Each. 
 

SUMMIT PARK TOWER RETROFIT 
 
 
Subcontractor     Description of Work   Approximate  
Name, Address, and Phone No.  To Be Performed   Dollar Amount  
 
_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________ 

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________ 

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________ 

USE ADDITIONAL SHEETS AS NECESSARY 
 

F 



 

 

 
 

(THIS FORM TO BE SUBMITTED WITH ALL BIDS) 
  

SUBSTITUTION LISTING 
 
 
1. Pursuant to bidding requirements for the Work Titled: 
 

SUMMIT PARK TOWER RETROFIT 
 
The Contract Sum proposed by the undersigned on the Bid Form is for the work as shown on the 
drawings, described in the specifications, and otherwise defined in the contract documents.  However, the 
undersigned proposes the following substitutions for the Owner's consideration.  Should the Owner accept 
any or all of the proposed substitutions, the bidder's proposed Contract Sum will be reduced by the 
amount shown. 
 
2. Specified    Drawing    Proposed   Proposed 
 Product/      Number or Substitution:              Reduction in 
 Material      Spec. Section     Contract Sum: 
 
 
 ________   ____________    ________________________     _____________________ 
 
 ________   ____________    ________________________     _____________________ 
 
 ________   ____________    ________________________     _____________________ 
 
 ________   ____________    ________________________     _____________________ 
 
 ________   ____________    ________________________     _____________________ 
 
 ________   ____________    ________________________     _____________________ 
 
 ________   ____________    ________________________     _____________________ 
 
 ________   ____________    ________________________     _____________________ 
 
 ________   ____________    ________________________     _____________________ 
 
 ________   ____________    ________________________     _____________________ 
 
 
 
PROVIDE SIGNATURE IDENTICAL  BIDDER: _____________________________ 
TO THAT SHOWN ON THE PROPOSAL       
FORM:      BY:  _________________________________ 
 
       DATE:  _______________________________ 
 

G  
 



 

 

(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 
 

UNRESOLVED FINDINGS FOR RECOVERY AFFIDAVIT 
 
 
STATE OF _____________________: 
         SS: 
COUNTY OF ___________________: 
 
 
_________________________________ 
(Name) 
 
_________________________________ 
(Position) 
 
_________________________________ 
(Name of Company) 
 
Being first duly sworn says that __________________________________ is the successful bidder for the  
                     (Name of Company) 
 
project known as SUMMIT PARK TOWER RETROFIT, is not charged with an unresolved finding for 
recovery from the State of Ohio Auditor’s Office.* 
 
ORC 9.24 provides that those “persons” with unresolved findings for recovery are prohibited from 
entering into public contracts. 
 
ORC 9.24 provides that before awarding a contract for goods, services, or construction, which is paid for 
in whole or in part with State funds, a State agency or political subdivision is required to verify that the 
person does not appear in the unresolved findings for recovery database established by the Auditor of 
State. 
 
 

________________________________ 
Signature of Affiant 

 
 
Sworn to before me and subscribed in my presence by ____________________________ this _______ 
day of ___________________, 20___. 
 
 

___________________________ 
Notary Public 

 
My Commission Expires _______________________, ______. 

 
*A data base of unresolved findings is accessible via www.auditor.state.oh.us 
 
 
 

 H  



 

 

 
(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 

 
CORPORATE RESOLUTION 

 
Pursuant to the provisions of the State law in which the undersigned Corporation is incorporated, the 

following action was taken by the Directors of the undersigned Corporation and is effective the 

_________ day of ________________, 20_____.  

 
RESOLVED, that the undersigned Corporation hereby authorizes its officer and/or agent  

________________________________________ to enter into a Contract with the City of Blue Ash, 

Ohio, for a certain project described as follows:  

 
SUMMIT PARK TOWER RETROFIT 

 
The above-stated officer shall have full authority to enter into said contract, to execute all such documents 

as are necessary to complete said transaction and to do each and every act necessary or required 

thereunder. The undersigned corporation certified that all of its actions are taken in accord with the law of 

the State in which it is incorporated and that the Resolution is valid and binding. The Corporation further 

ratifies each and every act taken by the above-stated officer or agent of the Corporation and agrees to be 

bound by all of the terms and conditions of the contract.  

 

       ______________________________________ 
 
 

____________________________Corporation  
          (State)  

 
By:  __________________________________ 

 
 

CERTIFICATE 
 

The undersigned who is the Secretary of the above __________________ Corporation, hereby certifies  
                    (State) 
that the Resolution set forth above is a true and accurate copy of a Resolution adopted by said Corporation 

on the _________ day of _______________________, 20_____.  

 
       ______________________________________ 

Secretary 
 
 
  

        I  



 

 

 
(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 

NON-COLLUSION AFFIDAVIT 
Affidavit of Principal Contractor 

 
STATE OF _____________________: 
         SS: 
COUNTY OF ___________________:  
 
 
__________________________________________, being first duly cautioned and sworn, and stating 
                                 (Name of Affiant) 
that he is competent to testify to the matter stated herein, deposes and states as follows:  
 
1. Affiant is the _______________________ of __________________________________________  
              (Title)             (Name of Company)  
 the Bidder who submitted the forgoing bid for the BLUE ASH MESSAGE BOARD SIGN 
 PROJECT to the City of Blue Ash, Ohio.  
 
2. That all statements of fact in said bid are true; that said bid was not made in the interest of or on 

behalf of any undisclosed person, partnership, company, association, organization; and that the 
Bidder has not, directly or indirectly, by any agreement, communication or conference with 
anyone attempted to induce action prejudicial to the interests of the City of Blue Ash, the public 
body which is to award the Contract, or of any Bidder or anyone else interested in the proposed 
Contract.  

 
3. That prior to the public opening and reading of the bids, said Bidder: 
  
 (a) did not directly or indirectly induce or solicit anyone else to submit a false or sham bid;  
 
 (b)  did not directly or indirectly collude, conspire, connive or agree with anyone else that said 

 Bidder or anyone else would submit a false or sham bid or that anyone should refrain from 
 bidding or withdraw his bid;  

 
 c) did not in any manner, directly or indirectly, seek by agreement, communication or 

 conference with anyone to raise or fix the bid price of said Bidder or of anyone else, or to 
 raise or fix any overhead, profit or cost element of his bid price or that of anyone else;  

 
 (d) did not directly or indirectly submit his bid price or any breakdown thereof, or the contents 

 thereof, or divulge information or data relative thereto, to any corporation,  partnership, 
 company or association, organization, bid depository or to any member or agent thereof, or 
 to any individual or group of individuals, except to the awarding authority or to any person 
 or persons who have a partnership or other financial interest with said Bidder in his 
 business; and,  

 
 (e) did not include in his bid price any fees, dues, charges, or assessments because required 

 to do so by reason of his membership in or affiliation with any association, organization, 
 corporation, partnership, company, individual or group of individuals or  because of any 
 agreement or understanding with anyone that he would do so.  

 
 

             J 
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Non-Collusion Affidavit – Principal Contractor  
 
 
 
 
Further, Affiant saith naught.  
 

Signature: 
 
 

_________________________________ 
Affiant (print name)  

 
 

_________________________________ 
Company/Corporation  

 
 

       _________________________________ 
Address  

 
 

       _________________________________ 
City/State/Zip Code  

 
 
 
 
 
Sworn to and subscribed in my presence this ________ day of ___________________________, 20____.  
 
 

NOTARY SEAL      _________________________________ 
Notary Public  

 
My Commission Expires: ______________, 20____.  

 



 

 

 
(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 

NON-COLLUSION AFFIDAVIT 
Affidavit of Subcontractor 

 
STATE OF _____________________: 
         SS: 
COUNTY OF ___________________: 
   
 
_________________________________________, being first duly cautioned and sworn, and stating                                  
       (Name of Affiant) 
 
that he is competent to testify to the matter stated herein, deposes and states as follows:  
 
1. Affiant is the _______________________ of __________________________________________  
             (Title)        (Name of Company)  
 the Bidder who submitted to_______________________________, the Principal  Contractor,  
                 (Name of Principal Contractor) 
 
 a bid as a subcontractor on the SUMMIT PARK TOWER RETROFIT to the  City of Blue 
Ash, Ohio. 
 
2. That all statements of fact in said bid are true; that said bid was not made in the interest  of or on 
 behalf of any undisclosed person, partnership, company, association, organization; and that such 
 bid is genuine and not collusive or sham.  
 
3. That prior to the execution of this affidavit, said Bidder:  
 
 (a) did not directly or indirectly induce or solicit anyone else to submit a false or sham bid;  
 
 (b)  did not directly or indirectly collude, conspire, connive or agree with anyone else that said 
  Bidder  or anyone else would submit a false or sham bid or that anyone should refrain from 
  bidding or withdraw his bid;  
 
 (c) did not in any manner, directly or indirectly, seek by agreement, communication or  
  conference with anyone to raise or fix the bid price of said Bidder or of anyone else, or to 
  raise or fix any overhead, profit or cost element of his bid price or that of anyone else;  
 
 (d) did not directly or indirectly submit his bid price or any breakdown thereof, or the contents 
  thereof, or divulge information or data relative thereto, to any corporation,  partnership,  
  company or association, organization, bid depository or to any member  or agent thereof, 
  or to any individual or group of individuals, except to the awarding authority or to any  
  person or persons who have a partnership or other financial interest with said Bidder in his 
  business; and,  
 
 (e) did not include in his bid price any fees, dues, charges, or assessments because required to 
  do so by reason of his membership in or affiliation with any association, organization,  
  corporation, partnership, company, individual or group of individuals or  because of any 
  agreement or understanding with anyone that he would do so. 

             K 
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Non-Collusion Affidavit – Subcontractor  
 
 
 
 
Further, Affiant saith naught.  
 

Signature: 
 
 

_________________________________ 
Affiant (print name)  

 
 

_________________________________ 
Company/Corporation  

 
 

       _________________________________ 
Address  

 
 

       _________________________________ 
City/State/Zip Code  

 
 
 
 
 
Sworn to and subscribed in my presence this ________ day of __________________________, 20____.  
 
 

NOTARY SEAL      _________________________________ 
Notary Public  

 
My Commission Expires: ______________, 20____.  

 



 

 

(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 
 

CERTIFICATION/AFFIDAVIT 
IN COMPLIANCE WITH O.R.C. SECTION 3517.13 

 
STATE OF _____________________: 
         SS: 
COUNTY OF ___________________:  
 
Personally appeared before me the undersigned, a Bidder or representative of a Bidder in competitive  
 
bidding on behalf of __________________________________________________________________ 
        (Name) 
 
for a contract for SUMMIT PARK TOWER RETROFIT to be let by the City of Blue Ash, Ohio, who 
duly cautioned and sworn, makes the following statement with respect to prohibited activities constituting 
a conflict of interest or other violations under Section 3517.13 O.R.C., and further states that the 
undersigned has the authority to make the following representation on behalf of the entity if the 
undersigned as an individual is not the Bidder himself or herself:  
 
1.  On behalf of the individual, partnership, other unincorporated business association, professional 
 association organized under Chapter 1785 O.R.C. or estate or trusty that all of the following 
 persons, where applicable, are in compliance with 3517.13 (I)(1)(a)1:  
 

a.   the individual;  
b.   each partner or owner of the partnership or other unincorporated business;  
c.   each shareholder of the association;  
d.   each administrator of the estate;  
e.   each executor of the estate;  
f.    each trustee of the trust;  
g.  each spouse of any person identified in (a) through (f) of this section;  
h.  each child seven years of age to seventeen years of age of any person identified in (a) 
 through (f) of this section;  
i.  any combination of persons identified in (a) through (f) of this section.  

 
 
 
_________________________________ 
1 O.R.C. § 3517.13 (I) (1) (a) provides: no agency or department of this state or any political subdivision 
shall award any contract for the purchase of goods costing more than five hundred dollars or services 
costing more than five hundred dollars to any individual, partnership or other unincorporated business, 
association, including without limitation, a professional association organized under Chapter 1785 of the 
Revised Code, estate, or trust if any person or entity listed herein in Paragraph 1 Subparagraphs a-i above, 
has made, as an individual, within the two previous calendar years, one or more contributions totaling in 
excess of one thousand dollars to the holder of the public office having ultimate responsibility for the 
award of the contract or to the public officer’s campaign committee.  
 
 
 
             L
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Certification/Affidavit in Compliance with O.R.C. Section 3517.13 
 
2.  On behalf of the individual, partnership, other unincorporated business association, professional 

association organized under Chapter 1785 O.R.C. or estate or trusty that all of the following 
persons, where applicable, are in compliance with 3517.13 (I)(1)(b)2:  

 
 a. the individual;  
 b. each partner or owner of the partnership or other unincorporated business;  
 c.  each shareholder of the association;  
 d.  each administrator of the estate;  
 e.  each executor of the estate;  
 f.  each trustee of the trust;  
 g.  each spouse of any person identified in (a) through (f) of this section;  
 h.  each child seven years of age to seventeen years of age of any person identified in (a) 

 through (f) of this section;  
 i.  any political action committee affiliated with the partnership or other unincorporated 

 business, association, estate, or trust.  
 
3.  On behalf of the corporation or business trust, except a professional association organized under 
 Chapter 1785 O.R.C. that all of the following persons, where applicable, are in compliance with 
 3517.13 (J)(1)(a)3:  
 
 a.  an owner of more than twenty percent (20%) of the corporation or business trust;  
 b.  each spouse of an owner of more than twenty percent (20%) of the corporation or business 
  trust;  
 c.  each child seven years of age to seventeen years of age an owner of more than twenty  
  percent (20%) of the corporation or business trust;  
 d.  any combination of persons identified in (a) through (c) of this section..  
 
 
 
_________________________________ 
2 O.R.C. § 3517.13 (I) (1) (b) provides: no agency or department of this state or any political subdivision 
shall award any contract for the purchase of goods costing more than five hundred dollars or services 
costing more than five hundred dollars to any individual, partnership or other unincorporated business, 
association, including without limitation, a professional association organized under Chapter 1785 of the 
Revised Code, estate, or trust if any person or entity listed herein in Paragraph 2 Subparagraphs a-i above, 
has made, as an individual, within the two previous calendar years, one or more contributions totaling in 
excess of one thousand dollars to the holder of the public office having ultimate responsibility for the 
award of the contract or to the public officer’s campaign committee.  
 
3 O.R.C. § 3517.13 (J) (1) (a) provides: no agency or department of this state or any political subdivision 
shall award any contract for the purchase of goods costing more than five hundred dollars or services 
costing more than five hundred dollars to a corporation or business trust, except a professional association 
organized under Chapter 1785 of the Revised Code, if any person or entity listed herein in Paragraph 3 
Subparagraphs a-d above, has made, as an individual, within the two previous calendar years, one or more 
contributions totaling in excess of one thousand dollars to the holder of the public office having ultimate 
responsibility for the award of the contract or to  
the public officer’s campaign committee.  
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Certification/Affidavit in Compliance with O.R.C. Section 3517.13 
 
4.  On behalf of the corporation or business trust, except a professional association organized under 
 Chapter 1785 O.R.C. that all of the following persons, where applicable, are in compliance with 
 3517.13 (J)(1)(b)4:  
 
 a.  an owner of more than twenty percent (20%) of the corporation or business trust;  
 b.  each spouse of an owner of more than twenty percent (20%) of the corporation or business 
  trust;  
 c.  each child seven years of age to seventeen years of age an owner of more than twenty  
  percent (20%) of the corporation or business trust;  
 d.  any political action committee affiliated with the partnership or other unincorporated  
  business, association, estate, or trust.  
 
      BIDDER:  

 
      SIGNATURE: ____________________________________ 
 
      NAME: __________________________________________ 
 
      TITLE: __________________________________________ 
 
      DATE:  __________________________________________ 
 
Sworn to before me and subscribed in my presence by the above named person this ________ day of 
______________________________, 20___.  
 
 
 
NOTARY SEAL  

Notary Public___________________________________  
  

My Commission Expires ________________ , 20____.  
 
 
 
 
 
 
______________________________ 
4 O.R.C. § 3517.13 (J) (1) (b) provides: no agency or department of this state or any political subdivision 
shall award any contract for the purchase of goods costing more than five hundred dollars or services 
costing more than five hundred dollars to a corporation or business trust except a professional association 
organized under Chapter 1785 of the Revised Code if any combination of the following has made, within 
the two previous calendar years, taking into consideration only owners for all of that period, one or more 
contributions totaling in excess of one thousand dollars to the holder of the public office having ultimate 
responsibility for the award of the contract or to the public officer’s campaign committee.  
 
 



 

 

(THIS FORM MUST BE SUBMITTED WITH ALL BIDS) 
 

AFFIDAVIT OF CONTRACTOR 
PREVAILING WAGES – BID PROPOSAL 

 
In accordance with Sections 4115.03 through 4115.19 of the Ohio Revised Code, I, 
 
_______________________________________, ___________________________________ of  
          (Name)                (Position, Office, Title) 
 
______________________________________________________________________________    

(Name of Firm) 
 
do hereby solemnly swear and affirm that my bid proposal for the SUMMIT PARK TOWER 
RETROFIT reflected, and that I shall actually pay throughout the project duration, prevailing 
rates of wages for Hamilton County as determined by the Administrator of the Ohio Bureau of 
Employment Services (OBES). A current copy of said schedule of prevailing wages is available 
at http://www.com.ohio.gov/laws. 
 
Furthermore I, _________________________________________________, do solemnly swear  
           (Name) 
 
and affirm that the Contractor which I represent and any subcontractor(s) which will be 
employed by the Prime Contractor on the SUMMIT PARK TOWER RETROFIT will abide by 
and support all federal, state, and local Equal Employment Opportunity laws, rules and 
regulations throughout the duration of said project. 

 
________________________________________ 

Signature 
 

________________________________________ 
Name of Firm 

 
________________________________________ 

Position, Office, Title 
 

________________________________________ 
Firm Address 

 
________________________________________ 

City, State, Zip 
 

________________________________________ 
Date  

 
 
 
 
 
 

 M 
 



 

 

(TO BE COMPLETED BY THE SUCCESSFUL BIDDER) 
 

PERSONAL PROPERTY TAX AFFIDAVIT 
 
 
STATE OF _____________________: 
         SS: 
COUNTY OF ___________________: 
 
 
_________________________________ 
Name 
 
_________________________________ 
Position 
 
_________________________________ 
Company 
 
Being first duly sworn says that _____________________________________was the successful 

Bidder on the SUMMIT PARK TOWER RETROFIT and that at the time the bid was 

submitted said Company was/was not (circle one) charged with owing delinquent property taxes 

on the General Tax List of personal property in accordance with Section 5719.042 of the Ohio 

Revised Code, and that the following amount of unpaid delinquent personal property taxes, 

penalties, and interest thereon is due as follows: 

  Delinquent personal property tax  $__________________ 

  Penalties     $__________________ 

  Interest     $__________________ 

 

________________________________________ 
     Affiant 

 
Sworn to before me and subscribed in my presence this ____ day of  ______________________, 
20___. 

 
________________________________________ 

Seal       Notary Public 
 

     My Commission Expires _________________, ______. 
 

  
N



 

 

CONTRACT 
 
THIS AGREEMENT, made this          day of                    , 20___ , by and between the City of Blue  
 
Ash, an Ohio municipal corporation, hereinafter called "OWNER," and 
 
__________________________________________________________________________________,  
                 (Company Name and Address) 
 
doing business as an _______________________________, in the County of ___________________,  
 
State of _____________, hereinafter called "CONTRACTOR". 
 
WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned, 
to be made and performed by the Owner, the Contractor hereby agrees to commence and provide the 
materials and services for: 
 

SUMMIT PARK TOWER RETROFIT 
 
hereinafter called "WORK" for the sum stated in the contractor’s bid submission and for all extra work 
in connection therewith, under the terms as stated in the project specifications/print and at their own 
cost and expense to furnish all materials, supplies, machinery, equipment, tools, superintendence, 
labor, insurance, and other accessories and conditions and price stated in the specifications packet and 
Addendum (if any) therefore as approved by the Owner, and all of which are a part hereof and 
collectively evidence and constitute the Contract. 
 
The Contractor hereby agrees to commence work under this Contract as directed by the City of Blue 
Ash and to complete the work as directed by the City.  
 
The Owner agrees to pay the Contractor in current funds for the performance of the Contract, subject 
to additions and deductions, and to make payments on account thereof, as provided in the General 
Conditions. 
 
IN WITNESS WHEREOF, the parties to these presents have executed this Contract in two (2) 
counterparts, each of which shall be deemed as original, in the year and day first above mentioned. 
 
ATTEST:     OWNER:  CITY OF BLUE ASH 
 
____________________________  By:  ___________________________________ 
Witness      David Waltz, City Manager  
 
____________________________     As Adopted by Ordinance 20____- _______ 
Witness       
 
ATTEST:       CONTRACTOR: ___________________________ 
 
_______________________________  By: ____________________________________ 
Witness 
      Title: ____________________________________ 
_______________________________    
Witness     By: ____________________________________ 
       
APPROVED AS TO FORM:   Title: ____________________________________ 
       
       
_______________________________  
Bryan E. Pacheco, Solicitor 

O 



 

 

(THIS FORM TO BE COMPLETED BY CONTRACTOR AFTER WORK IS COMPLETED) 
 

AFFIDAVIT OF COMPLIANCE 
CONTRACTOR OR SUBCONTRACTOR 

PREVAILING WAGES 
 
 

 
I,___________________________________________, ___________________________ of the 
       (Name of person signing affidavit)        (Title) 
 
__________________________________________, do hereby certify that the wages paid to all  
  (Name of Company) 
 
employees for the full number of hours worked in connection with the Contract to the 
Improvement, Repair, and Construction of: 
 

SUMMIT PARK TOWER RETROFIT 
 
during the following period from __________________ to __________________ are in 
compliance with the prevailing wages prescribed by the contract document.  I further certify that 
no rebates or deductions from any wages due any person have been directly or indirectly made 
other than those provided by law. 
 
 

________________________________________ 
     Signature of Officer or Agent 

 
 
Sworn to before me and subscribed in my presence this ___ day of _______________________, 
20_____. 
 

___________________________________ 
Seal          Notary Public 

 
 

My Commission Expires ________, _____. 
 
 
 
 
The above affidavit must be executed and sworn to by the officer or agent of the Contractor or 
Subcontractor who supervises the payment of employees, before the Owner will release the 
Surety and/or make final payment under the terms of the Contract. 
 
 
 
 
 
 

 P 



 

 

 
(THIS FORM TO BE COMPLETED BY CONTRACTOR AFTER WORK IS COMPLETED) 

 
GUARANTEE 

 
 
TO: City of Blue Ash     Date: _________________________ 
 4343 Cooper Road 
 Blue Ash, Ohio  45242 
 
 
The undersigned ___________________________________, having heretofore entered into a 

contract with the City of Blue Ash, Ohio, dated___________________, for the Improvement, 

Repair, and Construction of: 

SUMMIT PARK TOWER RETROFIT 

and in accordance with the terms of said contract do hereby guarantee that all labor and material 

furnished and work performed by us under said contract, is in conformity with such plans and 

specifications and authorized alterations thereto and that such Improvement, Repair, and 

Construction installed pursuant to said Contract is free from imperfect workmanship and 

materials, and we agree to repair at our own cost and expense all of the work covered under said 

Contract and change orders which may prove to be defective for a period of one (1) years from 

the date hereof.  Furthermore, we agree to repair at our sole cost any work which we may affect 

or disturb in making the repairs herein contemplated. 

 
______________________________________ 

                   Name of Company 
 

By: ________________________________ 
 
 

Title: ________________________________ 
 
 

Guarantee Period begins _________________________________ 
      Date 

 
 

 
 Q 



 

 

(THIS FORM TO BE COMPLETED BY CONTRACTOR AFTER WORK IS COMPLETED) 
 

FINAL RELEASE OF LIEN 
 
 
For and in consideration of __________________________________________, the receipt and 
sufficiency of which is hereby acknowledged, the undersigned  
 
_____________________________________________________________________________ 

(Name of Company) 
 

does hereby waive, release, and relinquish any and all claims, demands, and right of lien for all 
work, labor, material, and other goods, equipment, and services done, performed, and furnished 
in and for the Improvement, Repair, and Construction of: 
 

SUMMIT PARK TOWER RETROFIT 
 
 
IN WITNESS WHEREOF, the undersigned has caused these presents to be duly executed this 
_____ day of ___________________________, 20___. 
 
 

______________________________________________ 
Name of Company 

 
By ________________________________ 

 
Title ________________________________ 

 
 
 
This _____ day of ________________, 20___, _______________________________________ 
 
being personally known to me, appeared before me and executed the foregoing Final Release of 
Lien and acknowledged such execution to be his/her free act and deed. 
 
 

______________________________________ 
Notary Public 

 Seal 
 

My Commission Expires __________, ________. 
 
 
 

 R



 

  

  
CERTIFICATION OF SOLICITOR 

 
 
This is to certify that I have examined these Contract Documents, for the Improvement, 
Repair, and Construction of: 
 

SUMMIT PARK TOWER RETROFIT 
 
including the Information and Instruction to Bidders, the General Conditions, and 
Specifications, Proposal, Bid Bond, Performance Bond, Contract, Insurance Certificates 
and the signatures affixed thereto, and that, to the best of my knowledge and belief they 
constitute a valid and legal contract and are in proper legal form.  I recommend that the 
City of Blue Ash, Ohio, proceed to execute the Contract aforesaid. 
 
 
 
 
 

___________________________________ 
City Solicitor    Date 

 
 
 
 
 
 

CERTIFICATION OF TREASURER 
 
 
 
This is to certify that the amount required to meet the obligation of this Contract has been 
lawfully approved for the purpose of same and is in the treasury of the City of Blue Ash, 
Ohio, or is in the process of collection to the credit of the appropriate fund and is free 
from any prior encumbrances. 
 

SUMMIT PARK TOWER RETROFIT 
 
 
 
 

___________________________________ 
              Treasurer    Date 

 
 

         S 


